File No. 0735-10-STM-328-02
February 12, 2004

OLYMPIC PARKWAY/EAST ORANGE AVENUE/I-805 INTERCHANGE
IN THE CITY OF CHULA VISTA, CALIFORNIA
(STM-328)

THIS ADDENDUM MUST BE SIGNED AND SUBMITTED WITH THE BID

ADDENDUM #2

Bid Opening Date: February 18, 2004.
Revised Bid Opening Date: February 25, 2004

Sealed proposals will be received at the office of the City Engineer, City of Chula Vista,
276 Fourth Avenue, Chula Vista, CA, 91910 until 2:00 p.m on February 18, 2004 at which
time they will be publicly opened and read. Bids will not be accepted after this time.

Questions received by the City of Chula Vista's City Engineer after 4:00 p.m., February 6,
2004 will not be addressed after this date.

This addendum is issued before the award of contract to inform the bidders of revisions to the
bidding documents. The following change are hereby made effective as though originally
issued with the bid package:

CHANGES TO SPECIFICATIONS

1. (Q: Addendum No.1, item 17, seek to resolve conflicting mark-up provisions in the
contract documents.) Replace 3-3.2.3 Markup, page 16, Book 1 of 3 with the
following:

The second, third and fourth paragraphs of Section 9-1.03A, "Work Performed by
Contractor," in the State Standard Specifications, shall not apply.

Attention is directed to "Time-Related Overhead" of these special provisions.

To the total of the direct costs for work performed on a force account basis,
computed as provided in Sections 9-1.03A(1), "Labor," 9-1.03A(2), "Materials," and
9-1.03A(3), "Equipment Rental," of the State Standard Specifications, there will be
added the following markups:



Cost Percent Markup
Labor 28
Materials 10
Equipment Rental 10

The above markups shall be applied to work performed on a
force account basis, regardless of whether the work revises the
current contract completion date.

The above markups, together with payments made for time-related overhead
pursuant to "Time-Related Overhead" of these special provisions, shall constitute full
compensation for all overhead costs for work performed on a force account basis.
These overhead costs shall be deemed to include all items of expense not
specifically designated as cost or equipment rental in conformance with the
provisions in Sections 9-1.03A(1), "Labor," 9-1.03A(2), "Materials," and 9-1.03A(3),
"Equipment Rental," of the State Standard Specifications. The total payment made
as provided above and in the first paragraph of Section 9-1.03A, "Work Performed by
Contractor," of the State Standard Specifications shall be deemed to be the actual
cost of the work performed on a force account basis, and shall constitute full
compensation therefore.

Full compensation for overhead costs for work performed on a force account basis,
and for which no adjustment is made to the quantity for time-related overhead
conforming to the provisions in "Time-Related Overhead" of these special provisions,
shall be considered as included in the markups specified above, and no additional
compensation will be allowed therefore.

When extra work to be paid for on a force account basis is performed by a
subcontractor, approved in conformance with the provisions in Section 8-1.01,
"Subcontracting," of the State Standard Specifications, an additional markup of
7 percent will be added to the total cost of that extra work including all markups
specified in this section "Force Account Payment". The additional 7 percent markup
shall reimburse the Contractor for additional administrative costs, and no other
additional payment will be made by reason of performance of the extra work by a
subcontractor.

2. (Q: Addendum No.1, item 12, statesin part, “Prior to the migratory bird nesting season
of February 15 through September 1, tree removal within the limits of the roadside
clearing work shall be completed...” Obviously, with a bid date of February 18, 2004,
no tree removal will be completed before February 15 of thisyear. Doesthis mean that
work must not be started until September 1 of this year?) Clarification to 5-1.10
Migratory Birds, page 95, Book 1 of 3.

A Biologist will be provided by the City of Chula Vista for this project. The Biologist
will attend the Pre-Construction meeting and will verify the presence or absence of
migratory birds.

Between February 15 and September 1, the Contractor shall notify the Engineer in
writing 15 working days prior to beginning work disturbing vegetation. The
notification shall include the timing and order of work to be performed. The Engineer
will approve the beginning of work.
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If evidence of bird nesting is discovered during the nesting season, the Contractor
shall not disturb the nesting birds or nests, and shall immediately stop work and
notify the Engineer. If no evidence of bird nesting is discovered during the nesting
season, the Contractor shall notify the Engineer and with approval from the Biologist
be allowed proceed with work.

3. (Q: Special provisions 8-1.03 and 10-3.12 both state City furnished controller
assemblies. Does this include the controllers for the CALTRANS ramps? The
overhead sign structures have sign panels on them. Section 56-1.065 of the standard
specifications states these panels will be supplied by the state as provided under
“materials’ of the special provisions. Are these panels supplied by the owner?)
Discrepancies in the specifications and plans will be handled in the following way:

a. California Department of Transportation (CALTRANS) specifications govern over
the City of Chula Vista specifications within the State of California’s right-of-way.
This is a permit project and there are no State Furnished Materials on this
project. The Contractor is responsible for obtaining the appropriate controllers.

b. City of Chula Vista specifications govern over CALTRANS specifications outside
the State of California’s right-of-way. The Contractor is responsible for obtaining
the appropriate controllers.

4. (Q: What are the requirements for the restoration of Temporary Construction
Easement? Restoration of Temporary Access Easement: What are the requirements?
Damage to existing improvements will likely occur traversing the yards. Will that
repair be paid as extra work? If not, how are we to quantify the improvements as no
detail is given in the plans? What item will that be paid in? “Exist Irrigation Exist
Tree. Exist Grass. Exist Shrubs. Etc, etc, etc...” Isthat a call out to warn that thereis
something there?) Protection and Restoration of Existing Improvements shall be
handled in the following way:

Protection and restoration of existing improvements shall conform to Section 7-9 of
the Standard Specifications for Public Works Construction “Greenbook” 2000 Edition
and as described below.

Trees, shrubs, and other plants that are not to be removed, and pole lines, fences,
signs, markers and monuments, buildings and structures, conduits, pipelines under
or above ground, sewer and water lines, all highway or street facilities, and any other
improvements or facilities within or adjacent to the Temporary Access Easement and
Temporary Construction Easement shall be protected from injury or damage.

Removal of existing structures/items are shown on the plans and shall be included in
the estimate. Before any structures/items removal, the Contractor shall notify the
Engineer in writing 15 working days prior to beginning work. The notification shall
include the timing and order of work to be performed. The Engineer will approve the
beginning of work.
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If the objects are injured or damaged because of the Contractor's operations, they
shall be replaced or restored at the Contractor’s expense.

Full compensation for furnishing all labor, materials, tools, equipment, and
incidentals, and for doing all work involved in protecting or repairing property shall be
considered as included in the prices paid for the various contract items of work and
no additional compensation will be allowed therefore.

5. (Q: Relative to the sound walls, will you provide a plan sheet which shows the house
addresses adjacent to the sound walls? “Work around CALTRANS parcel no. xxxx”.
What does that mean? Does CALTRANS own this parcel? Are we allowed to enter on
the grounds for construction access?) Temporary Construction and Access
Easement are shown on plans titled “Construction Details”, C-14 to C-51, sheet
numbers 54 to 91.

No additional information will be given by the City of Chula Vista. CALTRANS Parcel
Numbers are an administrative filing system for the State of California Department of
Transportation records. More information will be available to the awarding
Contractor during the Pre-Construction meeting. This is to limit the impact to
residence within the construction site.

6. The following Temporary Access Easement was not approved by the property
owners and is not available to the Contractors. These listed properties shall not
be used for Temporary Access Easements for the soundwall construction.

Construction Details, Sheet C24, page 64 of 489, Caltrans Parcel No. 32876 will not
be available. This Access Easement is not approved.

Construction Details, Sheet C29, page 69 of 489, Caltrans Parcel No. 32819 will not
be available. This Access Easement is not approved.

7. (Q: Will we be required to place all irrigation control and neutral conductors in
conduit within the City of Chula Vista portion of work?) All irrigation control and
neutral conductors shall conform to sheets 365 to sheet 414 of plan drawing
described under: Planting plans, details, gquantities, irrigations removal plans,
irrigation plans.

Contractors shall also conform to the specification for CALTRANS’ and City of Chula
Vista’s work within right of way. Electrical plans E-14 to E-20 refer to location of
irrigation conduit and electrical service points needed for irrigation.

8. (Q: “Theplan details sheet C-9, sheet 49 of 489, seems to hint that the dimension of the
geo-grid fabric perpendicular to the slope is 1.5 meters. Please confirm or deny that
hint. The quantity of geosynthetic embankment reinforcement to measured and paid
for shall be by the square meter for the total area in each level as shown on the
plans...” This statement seems to say that payment is based on the plan view area of
embankment, a notion that is reinforced by the fact that embankment measurement is
the more conventional method of measurement for payment of this type of operation.)

4
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Payment for the geosynthetic embankment reinforcement shall conform to section
10-1.37 GEOSYNTHETIC EMBANKMENT REINFORCEMENT, located in Book 2 of 3
of the specifications book. As stated on top of page 210, Book 2 of 3,
Measurement and Payment:

The contract price paid per square meter for geosynthetic embankment
reinforcement (regardless of the geosynthetic embankment reinforcement material
placed) shall include full compensation for furnishing all labor, materials, tools,
equipment, and incidentals, and for doing all the work involved in geosynthetic
embankment reinforcement, complete in place, including geosynthetic reinforcement
material, splitting, overlapping and anchoring geosynthetic material as shown on the
plans, as specified in the State Standard Specifications and these special provisions,
and as directed by the Engineer.

Earthwork for geosynthetic embankment reinforcement will be measured and paid for
separately as provided in Section 19, “Earthwork,” of the State Standard
Specifications.

9. (Q: PCC Paving Item 75: Typ Cross Section sheet show the new PCC paving and the
Existing PCC paving Longitudinal Tie Bar together. Revised standard plans sheet 470
shows the new lane with a Longitudinal Isolation Joint. Please Clarify which is
correct and what pay item either the Longitudinal Tie Bars or the Longitudinal
Isolation Joint is paid under) The typical cross section are labeled incorrectly, and
should say Longitudinal “Joint” Tie Bar not Longitudinal Tie Bars.

The Revised Detail drawing shown under REVISED STANDARD PLAN RSP A35B
page 470, Portland Cement Concrete Pavement (Doweled Transverse Joints)
included within plan drawings, is correct. Per CALTRANS Standard Specifications
Section 40, the joint Tie Bars are paid under new PCC.

10. (The specification call for a falsework opening of 17 meters. On sheet 223 of the plans
the opening is 14.4 meters. Which one is correct?) The specification opening width
of 17.0 m is correct.

The K-Rail will be placed at the edge of the outside shoulders. No taper shall exist
as shown in the plans.

There should be 2.60 m of outside shoulder width in each direction. The current lane
on 1-805 are 12.00 ft wide = 3.65 m. The falsework opening should be 4 x 3.65 m =
14.60 m. The outside shoulder width of 2.60 m added to the 14.40 m of traveled way
distance will leave a 17.00 m falsework opening.

11. The Contractor shall REPLACE the last page of Attachment “E” showing the
BASE BID GRAND TOTAL from Addendum #1's “Bid Proposal” with the new
document showing the BASE BID GRAND TOTAL (Attachment “F”). Contactors
must included to their “Bid Proposal” the following:
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ltem # 148, Concrete (Ditch Lining), quantity = 43.7 m3 to be installed at the top of all
retaining walls except for ‘RW-7" per CALTANS Standard Plans.

ltem # 149, Remove Concrete Barrier, quantity = 51.3 m for the sheet Orange
Avenue Overcrossing STA 80+43.836 to STA 80+95.126 due to the bridge
construction/falsework, refer to Bridge plan note 9 on drawing 1 of 16, Orange
Avenue Overcrossing (Widen) General Plan, from Addendum #1.

ltem # 150, Concrete Barrier Type 60E, quantity = 51.3 m for the sheet Orange
Avenue Overcrossing STA 80+43.836 to STA 80+95.126 due to the bridge
construction/falsework, refer to Bridge plan note 9 on drawing 1 of 16, Orange
Avenue Overcrossing (Widen) General Plan, from Addendum #1.

Your submitted bid package will be non-responsive and incomplete without
Attachment F.

12. Revised Bid Opening Date: Wednesday February 18, 2004 is hereby changed to
February 25, 2004. Sealed proposals will be received at the office of the City
Engineer, City of Chula Vista, 276 Fourth Avenue, Chula Vista, CA, 91910 until
2:00 p.m. on February 25, 2004 at which time they will be publicly opened and
read. Bids will not be accepted after this time. Book 1 of 3, Page iii, NOTICE TO
CONTRACTORS. First paragraph, shall be modified to read as follows:

SEALED PROPOSALS will be received at the office of the City Engineer, City of
Chula Vista, until 2:00 p.m. on Wednesday, February 25, 2004 at which time they will
be publicly opened and read.

Please acknowledge and submit this Addendum as part of your bid package. Your submitted
bid package will be non-responsive and incomplete without this Addendum.

ACKNOWLEDGED BY:

BID PACKAGE MUST BE SUBMITTED WITH ADDENDUM #1 AND
ADDENDUM #2 SIGNED BY THE CITY OF CHULA VISTA DEPUTY
CITY ENGINEER

Bidder’ s Signature Francisco X. Rivera, P. E., T. E.
Deputy City Engineer
Genera Services, Engineering

THISADDENDUM MUST BE SIGNED AND SUBMITTED WITH THE BID
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